सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA30061993599839R
Certificate Issued Date	:	17-Jun-2019 05:22 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ NELAMANGALA3/ KA-BR
Unique Doc. Reference	:	SUBIN-KAKACRSFL08880930757476 91R
Purchased by	:	MUNIRAJ NAIK
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	MUNIRAJ NAIK
Second Party	:	BBMP EXECUTIVE ENGINEER T DASARAHALLI DIVISION
Stamp Duty Paid By	:	MUNIRAJ NAIK
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Authorised Signaotry
Town Co-Op. Society (Ltd.)
B.H. Road, Nelamangala.

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/462 /2019-20, Dtd : 13/12/2019

1.This Agreement, entered this day 13th of Dec..2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar) and **Sri.Muniraj Naik. # 58,Rayanna Nagara Nelamangala Bengalore-562123** (Here in called Contractor) of Other part

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements of CC drain and Covering slab Bylappa circle left side to Nelamaheshwaramma temple road Dasarahalli ward no 15
Est Cost:	30.00 Lakhs Indent No:34754
Job Code:	015-20-000006 P-Code-1771
Administrative Approval:	EE/DD/AS/120/2019-20 Dated: 17.06.2019
Technical Sanction:	EE/DD/TS/108/2019-20 Dated: 2.02.2019.
Tender Notification No & Date:	BBMP/EE/DD/Ten/15/2018-19, Dt:04.02.2019.

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. 25,39,053/- (Twenty Five Lakhs Thirty-Nine Thousand, Fifty Three Only), as per Schedule of rates SR 2018-19 of Bengaluru Circle. (Which is-Equal 50 % Above to SR-2018-19 as per Schedule of rates SR 2018-19 of Bengaluru Circle. (Which is-Equal 50 % Above to SR-2018-19)+ 12% GST Additional Add Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	30,000.00			E-procurement
FSD/BG	Concession for SC/ST Category			

NOW THIS AGREEMENT WITNESSETH as follows:

25. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
26. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
27. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
28. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:

ccc. Letter of Acceptance;
ddd. Notice to proceed with the works;
eee. Contractor's Tender;
fff. Contract Data;
ggg. Conditions of contract (including Special Conditions of Contract;
hhh. Specifications;
iii. Drawings;
jjj. Bill of quantities ties; and
kkk. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

14/12/19

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

Scanned by CamScanner